

BP SCREENS, INC.

7853 Gunn Hwy #388
Tampa, FL 33626-1611

Proposal

Phone #	Fax #	Date	Proposal #
(813) 920-5994	(813) 333-1196	5/13/2025	B20011452...

To
Heather Hills Appartments Att: David Meyers 1008 Desoto Dr. Unit 1 Dunedin, Florida 34698

E-mail	bplanchart@bpscreens.c...
Job Site	Heather Hills Appartments Att: David Meyers 1008 Desoto Dr. Unit 1 Dunedin, FL 34698

Terms	Sales Rep.	Acct #	Time Line	Comments
To be agreed ...	BP		To be Agreed	2 Car Unit 1

Description	Qty	Rate	Total
NOTE: This proposal is for Remodel / repair on the existing storm damaged carport at Unit 1 with 2 car opening Labor and materials to Replace / install a Free Standing Aluminum Carport 16'-0" x 20'-0" by approx. 8'-0" high from pavement on front side 8'-0" and slit lower on Back side beam height using the white extrusion for frame work with two beams and bracing to include four (4) = (4x4 by .125) posts inserted into existing 3x3 lb posts on top of existing concrete footer Dow . Aluminum 3" riser pans .030 white 20'-0" x 20'-0" with white gutter, valance and Cut out two drain holes 14" wide for drain. See as Follow:		9,200.00	9,200.00

Thank you for this opportunity to earn your business, and we look forward in serving you'll	Total
	Payments/Credits
	Balance Due

Lic. # RX-0066755

BP SCREENS, INC.

7853 Gunn Hwy #388
Tampa, FL 33626-1611

Proposal

Phone #	Fax #	Date	Proposal #
(813) 920-5994	(813) 333-1196	5/13/2025	B20011452...

To
Heather Hills Appartments Att: David Meyers 1008 Desoto Dr. Unit 1 Dunedin, Florida 34698

E-mail	bplanchart@bpscreens.c...
Job Site	Heather Hills Appartments Att: David Meyers 1008 Desoto Dr. Unit 1 Dunedin, FL 34698

Terms	Sales Rep.	Acct #	Time Line	Comments
To be agreed ...	BP		To be Agreed	2 Car Unit 1

Description	Qty	Rate	Total
Specification as follow: Aluminum roof = White 3" Riser .030 Pans 5 Rib Gutter & valance = Bronze .030 Roll Form Cut out two drain holes 14" wide for drain Beams = 2x8 White SMB Cross beams = White Post = Bronze 4x4 .125 Posts This bid does not cover any visual damages, unforeseen circumstances,work beyond original scope of contract, construction ares and structural of building additional requirement needed and unforeseen code compliance or any extra work needed to complete project.			

Thank you for this opportunity to earn your business, and we look forward in serving you'll	Total
	Payments/Credits
	Balance Due

Lic. # RX-0066755

BP SCREENS, INC.

7853 Gunn Hwy #388
Tampa, FL 33626-1611

Proposal

Phone #	Fax #	Date	Proposal #
(813) 920-5994	(813) 333-1196	5/13/2025	B20011452...

To
Heather Hills Appartments Att: David Meyers 1008 Desoto Dr. Unit 1 Dunedin, Florida 34698

E-mail	bplanchart@bpscreens.c...
Job Site	Heather Hills Appartments Att: David Meyers 1008 Desoto Dr. Unit 1 Dunedin, FL 34698

Terms	Sales Rep.	Acct #	Time Line	Comments
To be agreed ...	BP		To be Agreed	2 Car Unit 1

Description	Qty	Rate	Total
Job price may increase based on supply and demand. The deduction of \$360.00 cost of the Roll Form Gutteris an option. The option has to be in written.			

Thank you for this opportunity to earn your business, and we look forward in serving you'll	Total	\$9,200.00
This proposal may be withdrawn by BP Screens, Inc. if not accepted within 15 days.	Payments/Credits	\$0.00
	Balance Due	\$9,200.00

All of BP Screens, Inc. contract agreement will apply to this proposal and as part of the contract terms.

Date: ___/___/2025 Accepted by: _____

Submitted by: _____ Approved by: _____

Lic. # RX-0066755